AMENDMENT 1
TO
STATE OF TENNESSEE
Department of Finance and Administration

REQUEST FOR PROPOSALS
FOR

Upper Cumberland Regional Health Facility Contracting Services
Best Value Type 2 RFP

SBC NUMBER: 408/009-01-2004

Posted July 25, 2008

This RFP of the State of Tennessee is hereby amended as follows:

1. RFP Section 2, Schedule of Events
Replace the Schedule of Events with the attached revised schedule.

Please note three changes, Event numbers 7, 8 and 9. The Cost Proposal (bid) is now
due separately and in advance of the Credentials Proposal. This accommodates required
responses in the Credentials Proposal regarding subcontractors in the Proposal &
Evaluation Guide, Sections C.3 and C.8. The tentative date for Proposer Interviews (if
required) is also changed.

See attached Schedule of Events following:

End of Amendment 1
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2 RFP SCHEDULE OF EVENTS

The following Schedule of Events represents the Owner's best estimate of the schedule that will be
followed. Unless otherwise specified, the time of day for the following events will be between 8:00 a.m. and
4:30 p.m., Central Time.

RFP SCHEDULE OF EVENTS
NOTICE: The Owner reserves the right, at its sole discretion, to adjust this schedule as it deems necessary.
The Owner will communicate any adjustment to the Schedule of Events to the potential Proposers from whom
the Owner has received a Notice of Intent to Propose.
EVENT TIME DATE
(all dates are State business days)
1. Owner Issues RFP Wednesday
9-Jul-2008
2. Disability Accommodation Request Deadline Tuesday
15-Jul-2008
3. Pre-proposal Conference 1:30 p.m. Tuesday
22-Jul-2008
4. Notice of Intent to Propose Deadline Monday
28-Jul-2008
5.  Written Comments Deadline Friday
8-Aug-2008
6. Owner Responds to Written Comments Friday
15-Aug-2008
7. Cost Proposal (Sealed Bid) Deadline 2:00 p.m. Friday
29-Aug-2008
8. Credentials Proposal Deadline 2:00 p.m. Wednesday
3-Sept-2008
9. Tentative Dates for Proposer Interviews (if necessary) Wednesday
23 Sept 2008
10. State Building Commission Review and Approval of Proposer for
Contract ’ PP P Thursday
9-Oct-2008
11. Owner Issues Evaluation Notice and Opens RFP Files for Public .
Inspection Friday
10-Oct-2008
12. End of seven-day review Period Friday
17-Oct-2008
13. Contract Signing and Contract Bond Deadline Wednesday
24-Oct-2008
14. Anticipated Contract Start Date Monday
1-Dec-2008
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